NOTICE TO CONTRACTORS

CALL ORDER 300

FEDERAL PROJECT NO. STPD-35-4(118)
LOCATION: N-35, HUBBARD NORTH & SOUTH
COUNTIES: DAKOTA

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
May 21, 2009. At that time the bids will be opened and read for
GR CONC PAVE CULV BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BRIDGES
START DATE 07/20/2009 CALENDAR DAYS 468
Price Range $ 1,000,000 to $ 3,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 2.0

oo

Plans and specifications may be seen beginning April 28, 2009 at the Lincoln
Central Office and May 04, 2009 at the District Engineer's Office at NORFOLK

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded by the American Recovery and Reinvestment Act of 2009, all
appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 109 SHEETS $ 27.25
CROSS SECTIONS (SHEETS X1 THRU X18) 18 SHEETS $ 4.50
STANDARD PLANS 19 SHEETS $ 4.75
SHEET NO.
1 TITLE PAGE
2-T TYPICAL CROSS SECTIONS
2-S1 - 2-82 SUMMARY OF QUANTITIES
2-W WETLANDS
2-H1 - 2-H2 HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N2 GENERAL INFORMATION
2-P1 - 2-P9 PHASING PLANS
2-L1 GEOMETRICS
2-L2 - 2-L3 EROSION CONTROL
3 -5 PLAN & PROFILE SHEETS
6 TEMPORARY TRAFFIC SIGNAL
7 TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR
ONE LANE, TWO WAY OPERATION WITH BARRIERS
8 - 11 TEMPORARY TRAFFIC CONTROL
12 TYPICAL PAVEMENT MARKING PLAN
13 TEMPORARY PAVEMENT MARKING PLAN
14 - 16 EARTHWORK DATA SHEETS
17 DRAINAGE STRUCTURE CROSS SECTION
18 - 38 SPECIAL PLAN 1 STEEL PLATE GIRDER BRIDGE
STA. 877+80.00
39 - 59 SPECIAL PLAN 2 PRESTRESSED CONCRETE GIRDER BRIDGE
(NU 1800)
STA. 877+80.00
60 - 76 SPECIAL PLAN 3 CONCRETE SLAB BRIDGE (WIDEN & OVERLAY)
STA. 1621+89.17
77 SPECIAL PLAN 1C CONCRETE HEADWALL
STA. 890+00.00
78 - 84 SPECIAL PLAN 2C GUARDRAIL PLAN
85 - 86 SPECIAL PLAN 3C TEMPORARY SILT CHECKS
87 - 88 SPECIAL PLAN 4C CONCRETE PROTECTION BARRIER
R1 - R2 RIGHT-OF-WAY SHEETS

X1l - X18 CROSS SECTIONS


http://www.dor.state.ne.us/letting/

STANDARD PLANS

DETAILS
INCH CONCRETE PAVEMENT
AND BACKFILL REQUIREMENTS

CONTROL

O.W. MARKER
CONTROL, CONSTRUCTION AND MAINTENANCE

301-R9 (3 SHEETS) PAVEMENT
329-R7 (4 SHEETS) 8 TO 16
411 (4 SHEETS) BEDDING
FOR CONCRETE PIPE
501-R5 (3 SHEETS) EROSION
502 SILT FENCE DETAILS
804 PRECAST CONCRETE R.
920-R5 (2 SHEETS) TRAFFIC
923 TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and

should not be used for bidding purposes.

reserves the right to change these
GROUP 1 GRADING

MOBILIZATION

GENERAL CLEARING AND GRUBBING
EXCAVATION (ESTABLISHED QUANTITY)
RIGHT-OF-WAY MARKERS

REMOVE PAVEMENT

REMOVE ASPHALT SURFACE

30" DRIVE PIPE 2,3,4,5,6,7 OR 8
REMOVE HEADWALLS FROM CULV
REMOVE GUARDRAIL

EROSION CONTROL, CLASS 1C
FABRIC SILT FENCE-LOW POROSITY

GROUP 3 CONCRETE PAVEMENT

PERMANENT PAVEMENT MARKING PAINT
MOBILIZATION

GRAVEL SURFACE COURSE
8" CONC PVMT, 47B-3500
8" DOWELED CONC PAVE,
FOUNDATION COURSE
GRANULAR SUBDRAIN
SURFACING 8"

PREP OF INTER & DRIVE
WATER

EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
SURFACE UNDER GUARDRAIL
SEEDING, TYPE B

MULCH

CLASS 47B-350

GROUP 4 CULVERTS

MOBILIZATION
REMOVE STRUCTURE

AT STA. 889+99.19
EXC FOR PIPE,
47B-3000 CONC FOR HDWL
RE-STEEL FOR HEADWALL
48" CULV PIPE 2,5

GROUP 6 BRIDGE AT STA. 877+80.00
MOBILIZATION
RIPRAP FILTER FABRIC

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1l EXCAVATION
ABUTMENT NO.2 EXCAVATION

PIPE-ARCH CULV, AND HDWL

The Department
quantities without notice.
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EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
REMOVE STRUCTURE

AT STA. 877+79.55
ACCESS BRIDGE
STEEL SUPERSTRUCTURE

AT STA. 877+80.00
ROCK RIPRAP, TYPE B
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
STEEL SHEET PILING
TEMP BRIDGE SHORING
GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 877+80.00

MOBILIZATION
RIPRAP FILTER FABRIC
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
AT STA. 877+80.00
REMOVE STRUCTURE
AT STA. 877+79.55
ACCESS BRIDGE
STEEL DIAPHRAGM
ROCK RIPRAP, TYPE B
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
STEEL SHEET PILING
TEMP BRIDGE SHORING
GRANULAR BACKFILL

GROUP 6B BRIDGE AT STA. 1621+89.17

MOBILIZATION
RIPRAP FILTER FABRIC
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PRECOMPRESSED POLY FOAM JOINT, TYPE B
CLASS I REPAIR
CLASS II REPAIR
CLASS IITI REPAIR
PLACE, FINISH, & CURE CONC OVERLAY-SF
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
CONCRETE FOR OVERLAYS-SF
PREP BRIDGE

AT STA. 1621+89.17
REMOVE STRUCTURE

AT STA. 1620+63.50 RT.
ACCESS BRIDGE
ROCK RIPRAP, TYPE B
EPOXY COATED RE-STEEL
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SUBSURFACE DRAINAGE MATTING
PIPE PILING
GRANULAR BACKFILL

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS
GUARDRAIL END TREATMENT, TYPE II

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT
TEMP PVMT MARKING SURF PREP
FLAGGING

CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
TEMPORARY RUMBLE STRIP

TEMPORARY TRAFFIC SIGNAL

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

TRAINING

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED

RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK
TEMPORARY MULCH

61
2,400
165
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306

3,948
1,696
76
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112
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26
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